
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 6/13/2008      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Revised Table of Contents; Revised Notice to 
Bidders #2003; Added Notice to Bidders #2010; 
Added Notice to Bidders #2038; Amendment 
EBS Download Required. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 SP-0017-00(001) / 104589301           Desoto  County(ies) 
Revised 09/21/2005 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2003 CODE: (SP) 
 
DATE: 05/29/2008 
 
SUBJECT: Lane Closure Restrictions  
 
PROJECT: SP-0017-00(001) / 104589301 -- Desoto County 
 
Lane closures will NOT be permitted under any circumstances during the time periods shown below 
unless specifically directed by the Engineer in writing: 
 
§ I-55 NORTHBOUND:  Monday thru Friday from 6:00 A.M. to 6:00 P.M. 
 
§ I-55 SOUTHBOUND:  Monday thru Friday from 6:00 A.M. to 6:00 P.M. 
 
§ ALL ROADWAYS WITHIN THE PROJECT LIMITS:  New Year’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, Christmas Day and the day preceding each 
holiday.  For Thanksgiving Day, lane closures will not be allowed the Wednesday preceding 
through the Sunday following the holiday. No lane closures will be permitted on the preceding 
Friday from 6:00 A.M. until Tuesday 7:00 P.M. if a State Holiday occurs or is observed on 
Monday, and no lane closures permitted on the preceding Thursday from 6:00 A.M. until Monday 
Morning at 7:00 A.M. if a holiday is observed on Friday.  No lanes closures will be permitted on 
any “SPECIAL EVENT” days as directed by the Engineer. 

 
During the above time periods, no excuses will be accepted by the Department, and the Contractor will 
be assessed a lane rental fee of $2,500.00 per closure for each full or partial five (5) minute period 
during which less than the current full travel lanes indicated on the Traffic Control Sheets of the plans are 
available to the traveling public. 
 
Lane closure on weekends will only be permitted in the interior (median) lane during the hours of 7:00 
PM Friday to 6:00 AM Monday as addressed on the Traffic Control Plan.   
 
Work requiring a lane closure shall begin within two (2) hours of the closure set-up.  The Contractor 
will be assessed a lane rental fee of $2,500.00 per closure for each full or partial five (5) minute period 
should failure to begin work within the allotted time occur. 
 
All lane closures shall be approved by the Engineer. 
 
When a lane closure is not sufficient to perform the work, a road closure will be allowed.  The road 
closure shall be in accordance with the requirements of Plan Sheet TCP-9 and the Traffic Control Plan.  



 - 2 - Notice To Bidders No. -2003- Cont’d. 

The road closure shall be limited to a 30-minute period within any 1-hour period on weekends between 
11:00 PM and 5:00 AM, except that closures may be extended on Sunday mornings up until 9:00 AM. 
 
For purposes of this contract, official time is considered to be the announced time available at 
Southaven Area telephone number (662) 895-5527. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904- NOTICE TO BIDDERS NO. 2010 CODE: (SP) 
 
DATE: 06/02/2008 
 
SUBJECT: Restricted Area  
 
PROJECT: SP-0017-00(001) / 104589301 -- Desoto County 
 
The Contractor is hereby advised that some work on Plan Sheet ITS-2 is required to be 
performed outside the MDOT Right-of-Way.  This work is to connect fiber optical cable to 
the Southaven Police Department Building.  Bidders are advised that this work will not be 
allowed until March 1, 2009.  Other work shown on Plan Sheet ITS-2 within MDOT Right-
of Way may be performed at any time. 
 
Should MDOT get right-of-entry prior to the above date, the Project Engineer will advise the 
Contractor in writing that work outside of the right-of-way in this area can be performed. 
 
No extension of time or any form of compensation will be considered for this non-access 
unless restrictions extend beyond the above mentioned date. 
 
 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2038 CODE: (SP) 
 
DATE: June 13, 2008 
 
SUBJECT: Pre-Bid Minutes 
 
PROJECT: SP-0017-00(001) / 104589301- Desoto County 
 
Attached are the minutes of this project’s pre-bid meeting held on June 11, 2008. 



 

June 13, 2008 
 
 
MEETING NOTES 
 
MDOT PROJECT OFFICE AUDITORIUM – DISTRICT 2 (BATESVILLE, MS) 
 
 
MEETING DATE: June 11, 2008 
  
PARTICIPANTS: Earl Glenn, Jr. —  MDOT Construction Division 

Landon Hood (summer intern) —  MDOT 
Jim Gordon —  MDOT Senatobia Project Office 
Steve Mosher —  Gresham, Smith and Partners 
Ranzy Whiticker —  Gresham, Smith and Partners 
Tony Senger —  McInnis Electric 
Mark Wack —  DeSoto Electric 
Frank Stock —  Transcore 

  
DISCUSSION: PRE-BID MEETING 

DESOTO COUNTY INCIDENT MANAGEMENT PROJECT 
FED. AID PROJ. NO. SP-0017-00(001) 
FMS CON. NO. 104589 / 301000 – DESOTO COUNTY 
 

 
The following occurred: 
 
Earl Glenn Jr. called the meeting to order and asked that all attendees introduce 
themselves.  He then turned the floor over to design consultants Steve Mosher and 
Ranzy Whiticker. 
 
Steve stated that the purpose of this meeting is to give potential bidders an opportunity 
to ask questions, especially since this type of project fairly new in the State of 
Mississippi.  He stated that the meeting also gave an opportunity to point out some key 
items in the plans and specifications. 
 
Steve and Ranzy gave an overview of MDOT’s existing incident management system in 
DeSoto County, which consists of fiber-interconnected signals and several cameras 
along I-55/I-69 and surface streets in the Southaven / Horn Lake area. The existing 
system is managed from MDOT’s Statewide Traffic Management Center (TMC) in 
Jackson, MS, and is shared with the Southaven Police Department.  Key system 
components are located within the Southaven P.D. building.  Steve stated that this 
project would build upon the existing system, adding additional fiber optic cable, an 
overhead dynamic message sign, two CCTV cameras and two radar detectors along I-
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55/I-69.  In addition, project will include modifications inside existing Southaven P.D. 
equipment room, and integration of three existing signals located near State Line Road 
interchange.  Steve stated that the MDOT system will ultimately connect with TDOT’s 
existing incident management system located just north of the state line in Memphis, TN.  
This project includes a run of conduit and fiber that will connect to an existing TDOT 
pullbox.  However, no fiber splicing or other modifications will be made to existing TDOT 
equipment under this project. 
 
Steve & Ranzy asked bidders to take special note of the following in the Contract Book: 

• Section 904 – Notice to Bidders:  This provides information not found in the plans 
and specs.  This also provides project-specific changes to the specs. 

• Section 907 – Special Provisions:  This provides revisions and additions to 
MDOT standard specs that have been incorporated subsequent to publication of 
2004 standard specifications book (a.k.a. the 2004 MDOT “Red Book”). 

• NTB #1970 – Cabinet Modifications:  Provides scope of work and requirements 
for fiber optic connections and integration of three existing signals on State Line 
Road, near interchange with I-55/I-69.  Existing signal controllers are to remain.  
All work described therein shall be included in unit price bid for item 907-642-B. 

• NTB #1971 – DMS Comm. Interface Equipment:  Although there is a separate 
pay item for network switches provided at two CCTV camera sites, no separate 
measurement or payment will be made for the network switch required in the 
DMS cabinet.  This switch must still meet requirements of 907-658-1, but cost 
shall be absorbed in DMS pay item 907-656-A. 

• NTB #1972 – TMC Modifications:  Steve and Ranzy reviewed the scope of work 
and requirements for modifications necessary in the equipment room inside the 
Southaven P.D. building, as well as modifications necessary at the statewide 
TMC in Jackson, MS.  Bidders were instructed to review this NTB very carefully, 
and to take note of all construction, software integration, testing and training 
requirements spelled out therein.  All work described in this NTB shall be 
included in item numbers 907-659-A and 907-659-C.  After this pre-bid 
meeting, attendees were invited to participate in a field visit to Southaven 
P.D. building, in order to inspect the existing equipment room.  All bidders 
attending the pre-bid did indeed travel to Southaven for this field visit.  
Steve and Ranzy again reviewed scope of work at this site. 

• NTB #1503 – Contract Time:  Notice to Proceed will be given no later than Aug. 
7, 2008.  Work under this contract must be completed by Dec. 29, 2009.  After 
this date, liquidated damages (LDs) will be assessed as set forth in the MDOT 
Red Book.  A 6-month burn-in period is included in the contract time.  Therefore, 
target date for Conditional Acceptance (CA) is six months prior to Dec. 29, 2009.  
CA will be granted and burn-in period will begin when all systems are up and 
running properly.  Should a system failure occur during burn-in, one month will be 
added to the burn-in period. 

Notice to Bidders No. 2038 -- Cont'd.- 3 -



MEETING NOTES 
June 13, 2008 
Page 3 
 

• NTB #2003 – Lane Closure Restrictions:  Earl asked attendees to take note of 
lane closure restrictions and lane rental fees spelled out in this NTB. 

• Bidders shall take special note of all testing requirements for all devices and 
components installed under this contract.  Progress payments are dependent 
upon successful completion of the various tests.  

• Special Provision 907-630-4:  This SP describes scope of work and requirements 
for the overhead sign support required for overhead DMS on I-55/I-69.  This 
structure shall be contractor-designed.  Steve mentioned possibility of contract 
addendum to relax design requirements (concerning assumed sign 
configurations).  After the pre-bid meeting, Steve discussed this SP with 
Nick Altobelli (MDOT Bridge Division).  Bidders shall note that, in this SP, 
the term “Pavement Edge” refers to edge of travel lane (not edge of paved 
shoulder).  Also, design requirements spelled out in SP are indeed the 
minimum allowed by MDOT Bridge Division.  Therefore, this SP shall 
remain unchanged from that provided in Proposal. 

• Special Provision 907-637-1:  This SP describes scope of work and requirements 
for ITS equipment cabinets.  Take special note of power supply requirements. 

• Special Provision 907-639-2:  This SP describes scope of work and requirements 
for ITS equipment poles.  Note that foundations are to be included in bid prices. 

• Special Provision 907-641-2:  This SP describes scope of work and requirements 
for radar detection system.  Take special note of detection zones, range and 
coverage requirements. 

• Special Provision 907-650-1:  This SP describes scope of work and requirements 
for CCTV camera systems.  Note that only dome type cameras are included 
under this contract. 

• Special Provision 907-656-1:  This SP describes scope of work and requirements 
for dynamic message signs.  Bidders were instructed to read all portions of this 
SP carefully.  Note that this SP references and includes all requirements of the 
NEMA TS-4 specification.  All signs must be NTCIP-compliant.  Note that 
manufacturer’s representative must be present for field configuration of DMS 
cabinet.  As referenced previously, various acceptance tests are to be performed 
over the life of the contract.  Progress payments will be made based on testing 
milestones.  This SP defines what constitutes a system failure, defines the burn-
in period and spells out contractor responsibilities during this time (e.g., failure 
response times).  At the end of the burn-in period, final inspection will be 
performed to verify overall system acceptance.  This SP also outlines warranty 
documentation requirements. 

• Special Provision 907-657-2:  This SP describes scope of work and requirements 
for fiber optic cable installations.  Note that all incidentals (e.g., splices, splice 
enclosures, cable markers, in-cabinet drop panels, etc.) are to be included in “per 
linear foot” bid price for fiber optic cable pay items.  Also note requirements for 
slack cable to be provided in pull boxes.  Note that this slack cable will not be 
measured for separate payment. 
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• Special Provision 907-658-1:  This SP describes scope of work and requirements 
for all network switches and related components provided under this contract. 

• Special Provision 907-662-1:  This SP describes scope of work and requirements 
for all video encoders, decoders and related components provided under this 
contract, included those absorbed in other pay items (e.g., 907-659-A). 

• Special Provisions 907-642-2 and 907-659-2:  These provide general 
requirements for cabinet modifications and TMC modifications respectively.  
Reference is made to corresponding NTBs for more detailed requirements. 

 
Steve asked the attendees to take special note of the following in the plans: 

• Wk. No. GN-1:  Please refer to note #5, which states that all electrical services 
costs incurred over the life of the project shall be paid by the Contractor and 
included in other items.  Electrical service shall be established in Contractor’s 
name (not MDOT’s) for proper billing during contract time.  Note #22 outlines 
requirements for work inside state of Tennessee.  Contractor shall coordinate 
operations in Tennessee with the contact shown.  Note #23 outlines 
requirements for work in vicinity of high-pressure gas lines owned by Texas Gas 
Transmission, LLC.  Contract includes crossing Texas Gas easement with 2” 
HDPE conduits.  Depth of existing gas lines is not known at this time.  It is 
anticipated that proposed conduits may be installed with sufficient clearance 
between conduits and existing gas lines, such that concrete encasement will not 
be required.  Bidders are cautioned to contact Texas Gas (contact info is shown 
in note #23) in order to determine actual requirements prior to bidding.  Note #24 
provides requirements for conduit installation across property owned by City of 
Southaven.  No permits, easements or associated fees are required. However, 
Contractor must coordinate his operations with the City, and meet any special 
requirements the City may have.   

• Wk. No. SQ-1:  Please pay special attention to all footnotes attached to the 
various contract pay items.  Note that a column is provided for the Contractor to 
record final installed quantities.  This will aid in preparation of as-builts. 

• Wk. No. ITS-2:  Note that location of conduit installation on City of Southaven 
property is approximate only.  Final location shall be approved by City of 
Southaven.  Note that this property is a City park with decorative landscaping, 
some underground utilities and other sensitive areas.  MDOT does not require 
Contractor to bore conduit across this property; Contractor may trench conduit 
and restore disturbed areas to prior condition.  However, bidders are cautioned 
that all work on this property is subject to City approval, and City may require 
boring in some locations. 

 
Steve advised that this will be a high-profile project, subject to media attention.  He 
reiterated that this type of project is fairly new to the State of Mississippi, and is likely to 
attract media attention.  Therefore, the MDOT will require strict adherence to the 
contract plans, specifications and schedule.  No leeway should be expected. 
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The following are questions asked by attendees, and the responses given: 

• Q:  On Wk. No. ITS-4, what work is required at the TDOT-owned pullbox shown 
at Sta. 661+50? 
A:  Entrance for proposed conduit and fiber (shown on plan sheet, approaching 
from south) shall be provided at the TDOT pull box.  200’ of slack cable (72SM, 
cost absorbed) shall be stored in this TDOT pull box, in accordance with slack 
cable requirements provided in 907-657-2.  In addition, a 110’ coil of drop cable 
(measured for separate payment) shall be stored in this pull box; however, no 
splices are to be made between trunk cable and this coil of drop cable.  A splice 
closure (cost absorbed) shall be provided for future use.  No connections are to 
be made with TDOT fiber. 

• Q:  May bids be submitted electronically? 
A:  Bidders are instructed to contact MDOT Contract Administration Division 
(601-359-7700) with any specific questions concerning the bidding process. 

• Q:  Are fiber optic cable quantities close?  How were they measured? 
A:  Yes, quantities should be close.  Measurements were performed in the field 
and/or scaled from plans.  Again, please note that cable slack is required in all 
pull boxes.  No separate measurement or payment will be made for slack. 

• Q:  Are costs associated with hiring uniformed police officers to be absorbed?  
Which officers are to be hired? 
A:  Officers will most likely come from MDOT Enforcement, with assistance from 
the Mississippi Highway Patrol.  No charges are anticipated for their services, 
since this is a state project. 

• Q:  Are there specific requirements for bridge-attached conduit transitions? 
A:  Yes.  Refer to sheet 41 the plans for notes and details.  Please note that cost 
of surface-mounted pull boxes is to be absorbed. 

• Q:  Which MDOT project office will be involved in this project? 
A:  Project will probably be managed from the Senatobia Project Office. 

 
Steve stated that minutes of this meeting will be distributed to all attendees, as will any 
necessary addenda.  Friday, June 20th is the last day to submit questions.  Responses 
will be provided no later than Monday, June, 23rd.  Sealed bids are due by 9:30 a.m. on 
Tuesday, June 24th, in the MDOT Contract Administration Office in Jackson, MS, as 
indicated in the proposal documents. 
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